

## PPHI Sindh, Head Office, Karachi

## **Tender Notice**

Sealed tenders are invited on B-I/II form from the interested firms and Government Contractors registered with PEC for the calendar year 2016, having sufficient experience in execution of construction of buildings / repair & renovation work for the following schemes under the management of PPHI, a company registered under section 42 of company's ordinance 1984.

Sr. No	Name of work	Dist	Cost in M (Rs.)	2% Call Deposit (Rs)	Tender Fee (Rs)	Completion period	Tender Opening Date			
	REGIO	N HYDERA	BAD	(143)						
1	R&R LHV Quarter BHU Hatri	TT 1 1 1	1.467	29,340	1,467	4 months				
2	R&R main building BHU Sono Khan Almani	Hyderabad	2.050	41,000	2,050	4 months				
3	R&R main building BHU Chtoo chand	- Thatta	1.151	23,020	1,151	4 months				
4	R&R main building BHU Ghora Bari		1.045	20,900	1,045	4 months				
5	R&R Two Residential Quarters BHU chtoo		2.248	44.060	<mark>2,248</mark>	4 months				
6	chand (conversion to MCHC)  R&R main building BHU Daddo	Tando	1.750	44,960 35,000	1,750	4 months				
	R&R main building BHU Jinan Soomro	<mark>Muhannad</mark>	1.937	·	1,937	3 months				
7	R&R LHV Quarter Thano Ahmed Khan	<b>K</b> han	0.938	38,740	938	3 months				
8	R&R LHV Quarter Mole	- <mark>Jamshoro</mark>	1.230	18,760	1,230	4 months				
9	R&R main building BHU Lalo Mangwano		3.0	24,600	3,000	4 months				
10	R&R main building BHU Mehar Ali Shah	- <mark>Matiari</mark>	2.890	60,000	2,890	4 months				
11	R&R main building Sultanabad Stand		2.136	57,800	2,136	4 months				
12	R&R main building BHU Naseer Khan Leghari	Tando Allahyar	2.012	42,720	2,012	4 months				
14	R&R main building GD Saeed Khan Leghari		2.291	40,240	2,291	4 months				
14		   MIRPUR		45,820	2,271					
15	R&R main building BHU Kharyo Ghulam Shah		2.544	50,880	2,544	4 months				
16	R&R main building BHU Chanida	<mark>Mithi</mark>	1.392	27,840	1,392	4 months	8/9/2016			
17	R&R main building BHU Kunri Memon	Umerkot	3.399	67,980	3,399	4 months				
18	R&R main building BHU Nabisar Thar		3.297	65,940	3,297	4 months				
19	R&R main building BHU Khorwah	Badin	<mark>2.497</mark>	49,940	<mark>2,497</mark>	4 months				
20	R&R main building BHU RIP		3.639	72,780	3,639	4 months				
21	R&R main building BHU Wali M Malkani		2.076	41,520	2,076	4 months				
22	R&R main building BHU Karim Dino Wasan	<b>Sanghar</b>	<mark>2.796</mark>	55,920	<mark>2,796</mark>	4 months				
23	R&R main building BHU Mohram Kankio		3.0	60,000	3,000	4 months				
24	R&R main building MCHC Khan SB Din M Junejo	Mirpurkhas	2.550	51,000	2,550	4 months				
25	R&R main building BHU Mehmoodabad		3.396	67,920	<mark>3,396</mark>	4 months				
	REGION LARKANA									
26	R&R main building BHU Wadho Kalhoro	Kamber	<mark>2.999</mark>	59,800	<mark>2,999</mark>	4 months				
27	R&R main building BHU Thori Bijar	rannoci	<mark>2.500</mark>	50,000	<mark>2,500</mark>	4 months				
28	R&R main building BHU Lashari	<u>Larkana</u>	<mark>2.989</mark>	59,780	<mark>2,989</mark>	4 months				
29	R&R main building BHU Saidu Dero		<mark>2.927</mark>	58,540	<mark>2,927</mark>	4 months				
30	R&R compound Wall BHU Sajan Sanghi		0.974	19,480	974	3 months				
31	R&R MO Banglow BHU Khan Pur	- Dadu	2.342	46,840	2,342	4 months				
32	R&R main building BHU Gozo		2.842	56,840	2,842	4 months				



33	R&R MO Banglow BHU Rustam	<b>Shikarpur</b>	1.836	36,720	1,836	4 months		
34	R&R LHV Quarter BHU Humayoon	Shikarpur	0.987	19,740	<mark>987</mark>	4 months		
35	R&R main building GD Boriri		1.669	33,380	1,669	4 months		
36	R&R LHV Quarter BHU Bangul Khoso	Jacobabad	0.807	16,140	<mark>807</mark>	3 months		
37	R&R main building BHU Bahadurpur		<mark>2.999</mark>	59,980	2,999	4 months		
38	R&R main building GD illahi Bux	Kandhkot	1.761	35,220	1,761	4 months		
39	R&R LHV Quarter BHU Pir Jan		0.744	14,880	<mark>744</mark>	3 months		
40	R&R LHV Quarter BHU Dari	Kanunkot	<mark>0.790</mark>	15,800	<mark>790</mark>	3 months		
41	R&R main building BHU Kajilo Khoso		1.450	29,000	1,450	3 months		
	REGION SUKKUR							
42	R&R main building BHU Gagro	Sukkur	<mark>2.984</mark>	59,680	<mark>2,984</mark>	4 months		
43	R&R main building BHU Faqeer Abad		3.399	67,980	<mark>3,399</mark>	4 months		
44	R&R main building BHU Taarko	Khairpur	2.819	56,380	<mark>2,819</mark>	4 months		
45	R&R main building BHU Imam Bux Palh		3.770	75,400	3,770	4 months		
46	R&R MO Residency Banglow BHU Drib Mehar Shah		2.873	57,460	2,873	4 months		
47	R&R main building GD Ali Hyder Jalbani		2.302	46,040	2,302	4 months		
48	R&R DO Office Ghotki	<u>Ghotki</u>	2.280	45,600	2,280	4 months		
49	R&R main building BHU Umer Daho		3.495	69,900	3,495	4 months		
50	R&R main building BHU Kamu Shaheed		<mark>2.990</mark>	59,800	<mark>2,990</mark>	4 months		

Eligibility; valid registration (2016) with tax authorities & Pakistan engineering council irrelevant category and discipline (mention the category and discipline)

(A) Method of procurement (Mention competitive bidding \* single stage on envelop)

- 1. **Bidding / Tender Document:**
- 2. Issuance document will be issued from date of publication on payment of Tender fee (Non refundable)
- 3. Submission Last date will be 8/9/2016 up to 1pm.
- 4. Opening will be on 8/9/2016 up to 2pm
- 5. No tender will be issued on date of opening i.e 8/9/2016.
- 6. Place of issuance, submission, inquiries and opening will be PPHI Head Office, Banglow # C-27/1, Block 2, Near Umer Sharif Park, Clifton, Karachi

## **Terms & Condition**

- 1. Under following condition bid will be rejected
- 2. Conditional and telegraphic bid/tenders
- 3. Bids no accompanied by call deposit of required amount and form
- 4. Bids received after specified date and time
- 5. The tenders will be not issued those firms which are Black listed / defaulter incompletion of the previous schemes awarded
- 6. Bid validity period 30 days
- 7. Procuring agency reserve the right to reject all or any bids for sufficient and cogent reasons which will be communicated to the bidder on request
- 8. Responsive bidder is required to submit following documents with their applications
  - i. List of similar assignments with similar cost under taken over the past three years
  - ii. Details of equipment, machineries and transport owned by firm/contractor
- iii. Turnover of at least three years
- iv. Financial statement (summary) and income tax return for the last one year



- v. Registration with sindh revenue board
- vi. Affidavit that firm has never been black listed / documents submitted are original and correct
- 9. Contractors are advised to quote their rates on percentage basis above /below on the schedule "B" items / and quote their own rates on non schedule items
- 10. The work calculation/RCE may vary by (+) or (-) 10%
- 11. Interested firms/Government Contractors may obtain the tender documents for above works along with complete detail of scope of work from the PPHI Head Office by submitting application on letter head along with tender fee through pay order (non-refundable) in the name of **BHU Repair & Maintenance PPHI** and call deposit of 2% of the cost from the date of publication of NIT in the daily news paper up to closing date of the tenders.
- 12. Call deposit 2% of the cost through payorder Region Hyderabad in the name of "PPHI R&R Tender Schemes"
- 13. Call deposit 2% of the cost through payorder Region Mirpurkhas in the name of "RSU R&R PPHI Mirpurkhas".
- 14. Call deposit 2% of the cost through payorder Region Larkana in the name of "RSU R&R PPHI Larkana"
- 15. Call deposit 2% of the cost through payorder Region Sukkur in the name of "PPHI Sindh R&R RSU-IV Sukkur"
- 16. All tenders shall include Government taxes. These will be deducted from the bills according to the Government rules
- 17. Interested parties are informed that PPHI Sindh is a company incorporated under section 42 of the companies' ordinance, 1984. Thus PPRA or SPPRA rules do not apply on PPHI.