



**PPHI Sindh,
Head Office,**
Banglow # C-27/1, Block 2, Clifton,
Karachi, Sindh. Tel: 021-35872214 &
35364045, Fax: 021-35872241

INVITATION FOR BIDS

1. The procuring agency PPHI Sindh invites sealed bids (single stage TWO ENVELOP BASIS) from all eligible and interested firms or persons registered with PEC for the calendar year 2018, in the appropriate category having sufficient experience in execution of construction of buildings / repair & renovation work for the following schemes under the management of PPHI SINDH, a company registered under Section 42 of Company's ordinance 1984.

Sr. #	Name of Work	District	Cost in Million (Rs.)	Tender Fees (Rs.)	Earnest Money 5% (Rs.)	completion Period	
Call deposit @ 5% of the cost against below mentioned schemes Sr No 1 to 12 through payorder Region Hyderabad in the name of "PPHI R&R Tender Schemes"							
1	DCD Paleejani	Matiari	3.012	3,012	150,600	3 months	
2	BHU Plus Udero Lal		3.240	3,240	161,975	3 months	
3	BHU Plus Mureed Khoso	Sujawal	3.636	3,636	181,800	4 months	
4	MO Bunglow BHU Ghora Barri	Thatta	3.039	3,039	151,950	3 months	
5	LHV Qtr BHU Garho		1.400	1,400	70,000	2 months	
6	DCD Tando Saindad	Tando M Khan	3.00	3,000	150,000	3 months	
7	MO Bunglow RHC Tando Jam	Hyderabad	3.00	3,000	150,000	3 months	
8	Establishment of pathological Laboratory at RHC Tando Jam		1.39	1,394	69,700	3 months	
9	GD Khursheed Colony (additional rooms)	Jamshoro	3.789	3,789	189,435	4 months	
10	GD LSB (additional rooms)		2.078	2,078	103,900	2 months	
11	BHU Khuda Ki Basti		2.207	2,207	110,350	2 months	
12	GD Sadiq Memon (MCH conversion)	Tando Allahyar	3.127	3,127	156,325	3 months	
Call deposit @ 5% of the cost against below mentioned schemes Sr No 13 to 35 through payorder Region Mirpurkhas in the name of "RSU R&R PPHI Mirpurkhas"							
13	MCHC Saeedpur	Badin	4.706	4,706	235,300	4 months	
14	DCD Madina Farm (HUT)		1.239	1,239	61,925	2 months	
15	DCD Noor Muhammad Samejo (HUT)		1.241	1,241	62,050	2 months	
16	ED Allah Bachayo Hajam (HUT)		1.238	1,238	61,875	2 months	
17	BHU Rahooki (Remaining Work)		1.4786	1,479	73,930	2 months	
18	DCD Sabo Khan Chang (HUT)		1.254	1,254	62,700	2 months	
19	DCD Dost Ali Chang (HUT)		1.260	1,260	63,000	2 months	
20	DCD Hayat Solangi (HUT)		1.250	1,250	62,475	2 months	
21	DCD Chudhary Din Muhammad (HUT)		1.267	1,267	63,330	2 months	
22	DCD Allah Bux Liskani (HUT)		1.267	1,267	63,330	2 months	
23	ED Muhammad Bachal Ahmedani (HUT)		1.262	1,262	63,090	2 months	
24	BHU Ali Bux Shah (Remaining Work)		1.599	1,599	79,940	2 months	
25	BHU Dadah (Remaining Work)		2.010	2,010	100,475	2 months	
26	GD Ahmed Abad		Umerkot	3.149	3,149	157,450	3 months
27	BHU Huthongo		Sanghar	2.515	2,515	125,750	3 months
28	GD Karim Dad Junejo	1.375		1,375	68,765	2 months	
29	DCD Loon Khann	0.920		920	46,015	2 months	



**PPHI Sindh,
Head Office,
Banglow # C-27/1, Block 2, Clifton,
Karachi, Sindh. Tel: 021-35872214 &
35364045, Fax: 021-35872241**

30	MCHC Jaeendo Rind	Sanghar	3.117	3,117	155,830	3 months
31	BHU Bago Wadadani		3.075	3,075	153,765	3 months
32	GD Dallan Jo Tar	Mithi	3.843	3,843	192,135	4 months
33	MO Bunglow BHU M Veena		2.985	2,985	149,260	3 months
34	BHU Chanida		3.758	3,758	187,885	4 months
35	BHU Fazal Bhanbhro	Mirpurkhas	4.252	4,252	212,600	4 months
Call deposit @ 5% of the cost against below mentioned schemes Sr No 36 to 54 through payorder Region Larkana in the name of "RSU R&R PPHI Larkana"						
36	R&R BHU usman kalhoro	Larkana	4.478	4,478	223,906	4 months
37	R&R LHV Quarter MCH Ali Khan	Shikarpur	0.848	848	42,412	2 months
38	R&R BHU Abdu		1.473	1,473	73,650	2 months
39	R&R BHU Soomar Goth		2.075	2,075	103,773	2 months
40	R&R BHU Ghoghoro	Kamber	3.272	3,272	163,600	3 months
41	R&R GD Abdul wahab khoso		2.253	2,253	112,637	2 months
42	R&R BHU chakyani		2.985	2,985	149,250	3 months
43	R&R GD Gean abro		1.560	1,560	77,976	2 months
44	R&R GD Mir Muhammad kalhoro		2.856	2,856	142,800	3 months
45	R&R GD norang sharif		1.146	1,146	57,290	2 months
46	R&R GD Adam khan panhwar	Jacobabad	2.594	2,594	129,698	3 months
47	R&R LHV Quarter BHU bahadurpur		1.133	1,133	56,634	2 months
48	C/W CCB BHU bahadurpur		2.767	2,767	138,358	3 months
49	R&R LHV Quarter BHU bachro		1.200	1,200	60,000	2 months
50	R&R BHU G sarwer sarki		4.780	4,780	238,994	4 months
51	R&R BHU moundar	Dadu	2.750	2,750	137,523	3 months
52	R&R MO banglow BHU makhdoom bilawal		4.780	4,780	238,994	4 months
53	R&R DHDC Building (remaining work)		3.335	3,335	166,772	3 months
54	R&R (Remaining work) BHU Dhani Bux Bughio		2.312	2,312	115,600	3 months
Call deposit @ 5% of the cost against below mentioned schemes Sr No 55 to 69 through payorder Region Sukkur in the name of "PPHI Sindh R&R RSU-IV Sukkur"						
55	R&R Work of BHU Kot Mir Muhammad	Khairpur	4.477	4,477	223,850	4 months
56	R&R work of Main Building BHU Ahmed Pur		4.446	4,446	222,300	4 months
57	R&R main building BHU Belharo (Remaining work)		2.360	2,360	118,000	3 months
58	R&R Work of BHU Manghan Wari		4.594	4,594	229,700	4 months
59	R&R Work of BHU Dhoro		4.999	4,999	249,965	4 months
60	R&R Work of BHU Phaath		4.978	4,978	248,913	4 months
61	R&R of medicine warehouse Dist Office khairpur		1.100	1,100	55,000	2 months
62	R&R Work of Baig Muhammad Panhwar	Naushero feroze	4.852	4,852	242,600	4 months
63	R&R Work of Rahim Chand		4.831	4,831	241,550	4 months
64	R&R Work of BHU Chaheen Suleman		3.205	3,205	160,250	3 months
65	R&R Work of BHU Nirch	Sukkur	4.957	4,957	247,851	4 months
66	R&R Work of BHU Samo Chachar		5.000	5,000	250,000	4 months
67	R&R Work of T.B Section Building BHU Patini		3.377	3,377	168,850	3 months
68	R&R Work of BHU Khambhrra	Ghotki	4.622	4,622	231,100	4 months
69	R&R Work of BHU Dad Laghari		3.361	3,361	168,050	3 months



**PPHI Sindh,
Head Office,**
Banglow # C-27/1, Block 2, Clifton,
Karachi, Sindh. Tel: 021-35872214 &
35364045, Fax: 021-35872241

DISTRICT MIRPURKHAS	
70	Expression of Interest Consulting Engineering: To Prepare Project Proposal for Construction of Operation Theater BHU Satellite Town Mirpurkhas. Components that shall be catered in Project Proposal, Building plans, steel Design for RCC Structure, Foundation Plans, Electricity Plan, Water & Sanitation Plan and Proposal etc

GENERAL TERMS & CONDITIONS:

1. The blank tender form / proposal document for above stated work can be obtained from the Head office PPHI Banglow # C-27/1, Block 2, Clifton Karachi, on any working day from **23.7.2018 to 6.8.2018 (10.00 am to 4.00 pm)** on submission of written request and payment of prescribed bid document fee through payorder (nonrefundable) in favour of **"BHU Repair & Maintenance PPHI"** and on production of valid PEC Registration Certificate.
2. Sealed **Technical and Financial proposal** should be delivered at PPHI Head Office before **7th August, 2018 by 12:00 noon**. Technical Proposal will be opened on the same day at **1:00 pm** in presence of authorized representative who wish to attend.
3. Financial bids / proposals of only technically qualified bidders will be opened on date specified later on.
4. In case of bid submitting /opening day is declared holiday, the same will be submitted/opened on the next working day.
5. Firm / contractor / person can participate against maximum of five (5) schemes in the above listed schemes.
6. PPHI Sindh reserves the right to accept or reject all or any bid under without assigning any reason thereof.

PPHI Sindh